PERMIT #

TOWN OF PARADISE VALLEY APPLICATION TO WORK IN THE RIGHT-OF-WAY

LOCATION OF WORK:	
NATURE OF WORK:	
APPLICANT:(Utility Company, Licensed General Co	ontractor, or Sub Contractor WITH ROW LICENSING)
CONTACT NAME:	LICENSE #
MAILING ADDRESS:(Street, C	City, State and Zip Code)
24 HR. PHONE: ()	JOB FOREMAN:
INSURANCE COMPANY	Drawing #
DATE OF SUBMITTAL	

NOTICE OF CONDITIONS

UNDERGROUND UTILITIES after December 31, 2005 will comply with House Bill 2256 for detectable underground location devices.

STREET CUTS require prior authorization from Ed Rudy, Engineering Department at 480-348-3528/480-349-6909.

NOTIFY Engineering Department 24 hours in advance of START OF CONSTRUCTION 480-348-3528/480-349-6909.

NOTIFY Engineering Department 24 hours in advance of STREET CUTS 480-348-3528/480-349-6909.

NOTIFY Police Dept. 24 hours in advance of traffic lane closures, detours, and/or road blockages 480-948-7410.

PERMIT and APPROVED/Stamped Plans must be on work site during construction. Work will be stopped until Permit is present onsite.

ATTACH two sets of construction plans for review and approval. Subdivisions and water/sewer line projects require a CD of the Town-approved plans in Adobe Acrobat Reader (PDF) format.

TRENCHING, BACKFILL AND PAVEMENT REPLACEMENT shall comply with current Details and Specifications approved by the Town of Paradise Valley (per MAG specification and attached detail sheets). NOTIFY Engineering Department 24 hours in advance of backfilling for REQUIRED INSPECTION 480-348-3528/480-349-6909.

TRENCH PLATTING AND BARRICADES Trench platting shall be in accordance to MAG Standard Detail 211. All barricades shall have operating lights from dusk till dawn.

LINCOLN DR and TATUM BLVD construction shall be accomplished only between the hours of 9:00 a.m. and 3:30 p.m. No barricades shall be set until 9:00 a.m. and shall be removed by 3:30 p.m. daily. The standards and specifications in Part VI of the Manual on Uniform Traffic Control Devices and the ADOT Traffic Control Manual for Highway Construction and Maintenance shall be followed.

LIABILITY INSURANCE in the amount of two million dollars, naming the Town as additional insured, is required. The original document of insurance shall be provided prior to the release of approved permit.

DUST CONTROL measures shall be enforced at all times in accordance with the Maricopa County Earth Moving

Permit (projects with disturbed areas in exce	ess of .10 acre) and attached TPV Dust Control Plan.
APPLICANT SIGNATURE	Date
C:\Users\dmiller1097\AppData\Local\Microsoft\Windows 2017.doc	s\Temporary Internet Files\Content.Outlook\6N58XXZQ\ROW Application Rev May 1 Page 1

PERMIT#	
---------	--

THIS PERMIT IS ISSUED TO THE APPLICANT, SUBJECT TO THE FOLLOWING CONDITIONS:

PERFORMANCE GUARANTEE in the amount of \$500.00 (certified check or money order) is required, and has been submitted: Check No. _______. Upon completion of the project and the return of the roadway to the original condition, with adherence to MAG Specifications and all traffic control measures, Applicant is required to call the Engineering Department at 480-348-3528/480-349-6909 to schedule a final inspection. Following a satisfactory inspection and approval of the project site and related work, the Performance Guarantee will be refunded in full to the Applicant.

The following daily fees shall be deducted from the Performance Guarantee, and all overages charged to the Permitee, if the Town has to provide assistance to:

Provide Traffic Control Devices (day or night)	\$250.00
2) Provide Emergency Street Work	\$250.00
3) Provide any Permanent Site Restoration	\$500.00
(for work not finished by completion date)	

(for work not finished by completion date)

All work shall be performed only by contractors holding a Contractor's License with permissions granted to work in the Right of Way.

Adequate procedures shall be followed by the Permitee for the control and safety of traffic. Traffic Control plans required.

TOWN COMPUTATION OF PERMIT FEES

A.C. Paving	Sq. Yd.	@ \$1.60
Concrete Sidewalk/Recreation Path	Lin. Ft.	@ \$0.50
Dust Palliative	Sq. Yd.	@ \$0.02
Concrete Valley Gutter and Apron	Lin. Ft.	@ \$0.50
Curb and Gutter	Lin. Ft.	@ \$1.00
Water Lines	Lin. Ft.	@ \$0.40
Sewer Lines	Lin. Ft.	@ \$0.40
Natural Gas Lines	Lin Ft.	@ \$1.60
Trenching	Lin. Ft.	@ \$0.20
Underground Conduit or Pipe	Lin. Ft.	@ \$0.20
Splice Pit	Each	@ \$95.00
Concrete Box Culvert (Single Barrel)	Each	@ \$142.00
Brass Cap	Each	@ \$50.00
Street Sign	Each	@ \$80.00
Traffic Control Devices (including barricades) day or night, per location	Per location	@ \$250.00
Emergency Street Work, per location	Per location	@ \$250.00
Permanent Site Restoration	Each	@ \$500.00

Ref. Article 5-5, Paradise Valley Town Code

TOWN

Of

PARADISE VALLEY



Building Safety Department

6401 E Lincoln Dr Paradise Valley, AZ 85253

> (480) 348-3692 (480) 443-3236 Fax

Dust Control Plan

(for disturbed areas up to 4,356 square feet*)

Choose at least one measure per (lettered) category. (Must be done for the life of the project.) EARTHMOVING	Date: Address:	
(It is always an option to cease operations to prevent dust.) A) Grading / Demolition / Landscaping / Weed Control: □ Conduct watering as necessary to minimize visible emissions (increase frequency in high winds). □ Thoroughly wet the site to the depth of any cuts. B) Trenching / Screening / Backfilling: □ Mist dust cloud resulting from trenching (increase frequency in high winds). □ Mist material after it drops from screen (increase frequency in high winds). □ Use water truck or large hose dedicated to trenching & backfilling operations. STESTABLIZATION/JDISTRUBED/SUPFACE/AREA A) Temporary Stabilization: (Including weekends & holidays) □ Water all areas at least twice a day until a crusted surface is formed. □ Apply chemical stabilizers. □ Apply dust suppressants to all disturbed areas to maintain stabilization. □ Water all areas at least twice a day until a crusted surface is formed. □ Additionally install temporary coverings / enclosures (not allowed as a primary measure). When active operations will not occur for more than 15 days: □ Apply dust suppressants to all disturbed areas to maintain stabilization. □ Water all areas at least twice a day until a crusted surface is formed. □ Additionally install temporary coverings / enclosures (not allowed as a primary measure). B) Final Stabilization: Within 8 months after active operations have ceased: □ Pave the affected area. □ Stabilize with gravel and/or recycled asphalt. □ Apply chemical stabilizers. □ Apply water to the surface of areas of all open storage piles on a daily basis. □ Apply water to the surface of areas of all open storage piles on a daily basis. □ Additionally install temporary coverings / enclosures (not allowed as a primary measure). Water all surfaces are deed to minimize visible emissions. B) Hauling: □ All haul trucks must be effectively covered with a tarp or other suitable enclosure. ROADWAYS_ACCESS_EDINTS	Choose at least one measure per (lettered) category. (Must be done for the life of the project.)	
A) Grading / Demolition / Landscaping / Weed Control: □ Conduct watering as necessary to minimize visible emissions (increase frequency in high winds). □ Thoroughly wet the site to the depth of any cuts. B) Trenching / Screening / Backfilling: □ Mist dust cloud resulting from trenching (increase frequency in high winds). □ Use water truck or large hose dedicated to trenching & backfilling operations. SITE STABUTATION (Including veekends & holidays) □ Water all areas at least twice a day until a crusted surface is formed. □ Apply chemical stabilizers. □ Additionally use wind fences / barriers / berms (not allowed as a primary measure). When active operations will not occur for more than 15 days: □ Apply dust suppressants to all disturbed areas to maintain stabilization. □ Water all areas at least twice a day until a crusted surface is formed. □ Additionally install temporary coverings / enclosures (not allowed as a primary measure). B) Final Stabilization: Within 8 months after active operations have ceased: □ Pave the affected area. □ Stabilize with gravel and/or recycled asphalt. □ Stabilize with vegetation. C) Open Storage Files: □ Apply chemical stabilizers. □ Apply chemical stabilizers. □ Apply chemical stabilizers. □ Apply chemical stabilizers. □ Apply water to the surface of areas of all open storage piles on a daily basis. □ Additionally install temporary coverings / enclosures (not allowed as a primary measure). Water Respective Covered with a tarp or other suitable enclosure. READWASS_ACCESS_POINTS A) Unpaved haul / access roads / equipment paths: Restrict vehicle speed to 15 mph. □ Stabilize with gravel and/or recycled asphalt. □ Apply chemical dust suppressants to maintain surface stabilization. □ Water all surfaces as needed to minimize visible emissions. B) Access Points: Vacuum or wet broom daily all dirt or mud on paved road. □ Install a wheel washer. □ Limit, restrict and/or reroute motor vehicle access. WATER SUPPLY A) Availability: □ Water storage tank in Mele		
□ Conduct watering as necessary to minimize visible emissions (increase frequency in high winds). □ Thoroughly wet the site to the depth of any cuts. B) Trenching / Screening / Backfilling: □ Mist dust cloud resulting from trenching (increase frequency in high winds). □ Use water truck or large hose dedicated to trenching & backfilling operations. □ Use water truck or large hose dedicated to trenching & backfilling operations. □ Use water stabilization: (Including weekends & holidays) □ Water all areas at least twice a day until a crusted surface is formed. □ Apply chemical stabilizers. □ Additionally use wind fences / barriers / berms (not allowed as a primary measure). When active operations will not occur for more than 15 days: □ Apply dust suppressants to all disturbed areas to maintain stabilization. □ Water all areas at least twice a day until a crusted surface is formed. □ Additionally install temporary coverings / enclosures (not allowed as a primary measure). B) Final Stabilization: Within 8 months after active operations have ceased: □ Pave the affected area. □ Stabilize with gravel and/or recycled asphalt. □ Apply chemical stabilizers. □ Apply chemical stabilizers. □ Apply chemical stabilizers. □ Apply chemical stabilizers. □ Apply water to the surface of areas of all open storage piles on a daily basis. □ Additionally install temporary coverings / enclosures (not allowed as a primary measure). WATERIASSHANDEING/HASSENDING A) Materials Handling: □ Thoroughly wet material while loading to minimize visible emissions. B) Hauling: □ All haul trucks must be effectively covered with a tarp or other suitable enclosure. ROADWAYSS/ACCESS/ROINTS A) Unpaved haul / access roads / equipment paths: Restrict vehicle speed to 15 mph. □ Stabilize with gravel and/or recycled asphalt. □ Apply chemical dust suppressants to maintain surface stabilization. □ Water all surfaces as needed to minimize visible emissions. B) Access Points: Vacuum or wet broom daily all dirt or mud on paved road. □ Install a wheel was		
□ Thoroughly wet the site to the depth of any cuts. B) Trenching / Screening / Backfilling: □ Mist dust cloud resulting from trenching (increase frequency in high winds). □ Mist material after it drops from screen (increase frequency in high winds). □ Use water truck or large hose dedicated to trenching & backfilling operations. STIESTABEZZATION/BDISTRUBEDSURFACE AREA A) Temporary Stabilization: (Including weekends & holidays) □ Water all areas at least twice a day until a crusted surface is formed. □ Apply chemical stabilizers. □ Additionally use wind fences / barriers / berms (not allowed as a primary measure). When active operations will not occur for more than 15 days: □ Apply dust suppressants to all disturbed areas to maintain stabilization. □ Water all areas at least twice a day until a crusted surface is formed. □ Additionally install temporary coverings / enclosures (not allowed as a primary measure). B) Final Stabilization: Within 8 months after active operations have ceased: □ Pave the affected area. □ Stabilize with gravel and/or recycled asphalt. □ Stabilize with vegetation. C) Open Storage Piles: □ Apply chemical stabilizers. □ Apply chemical stabilizers. □ Apply water to the surface of areas of all open storage piles on a daily basis. □ Additionally install temporary coverings / enclosures (not allowed as a primary measure). **MATERIAL SHANDEING***HANDEING***HANDEING*** A) Materials Handling: □ Thoroughly wet material prior to handling or loading. □ Water and/or mist material while loading to minimize visible emissions. B) Hauling: □ All haul trucks must be effectively covered with a tarp or other suitable enclosure. ***ROADWAYS_ACCESS_POINTS*** A) Unpaved haul / access roads / equipment paths: **Restrict vehicle speed to 15 mph. □ Stabilize with gravel and/or recycled asphalt. □ Apply chemical dust suppressants to maintain surface stabilization. □ Water all surfaces as needed to minimize visible emissions. B) Access Points: **Vaccum or wet broom daily all dirt or mud on paved road.		
B) Trenching / Screening / Backfilling: Dist dust cloud resulting from trenching (increase frequency in high winds). Dist material after it drops from screen (increase frequency in high winds). Dist water truck or large hose dedicated to trenching & backfilling operations. SITE STABLEZATION/IDISTRUBED SURFACE AREA A) Temporary Stabilization: (Including weekends & holidays) Divater all areas at least twice a day until a crusted surface is formed. Divater all areas at least twice a day until a crusted surface is formed. Divater all areas at least twice a day until a crusted surface is formed. Divater all areas at least wice a day until a crusted surface is formed. Divater all areas at least twice a day until a crusted surface is formed. Divater all areas at least twice a day until a crusted surface is formed. Divater all areas at least twice a day until a crusted surface is formed. Divater all areas at least twice a day until a crusted surface is formed. Divater all areas at least twice a day until a crusted surface is formed. Divater all areas at least twice a day until a crusted surface is formed. Divater all areas at least twice a day until a crusted surface is formed. Divater all areas at least twice a day until a crusted surface is formed. Divater all areas at least twice a day until a crusted surface is formed. Divater all areas at least twice a day until a crusted surface is formed. Divater all areas at least twice a day until a crusted surface as a primary measure). Divater all areas at least wide a day until a crusted surface as a primary measure). Divater all areas at least wide area of all open storage piles on a daily basis. Divater all areas at least surface of areas of all open storage piles on a daily basis. Divater all areas at least surface of areas of all open storage piles on a daily basis. Divater all areas at least surface area of all open storage piles on a daily basis. Divater all areas at least surface area of all open storage piles on a daily basis. Divater all area area at least surfa		
□ Mist dust cloud resulting from trenching (increase frequency in high winds). □ Mist material after it drops from screen (increase frequency in high winds). □ Use water truck or large hose dedicated to trenching & backfilling operations. SITE STABLIZATION/DISTRUBED/SURFACE AREA A) Temporary Stabilization: (Including weekends & holidays) □ Water all areas at least twice a day until a crusted surface is formed. □ Apply chemical stabilizers. □ Additionally use wind fences / barriers / berms (not allowed as a primary measure). When active operations will not occur for more than 15 days: □ Apply dust suppressants to all disturbed areas to maintain stabilization. □ Water all areas at least twice a day until a crusted surface is formed. □ Additionally install temporary coverings / enclosures (not allowed as a primary measure). B) Final Stabilization: Within 8 months after active operations have ceased: □ Pave the affected area. □ Stabilize with gravel and/or recycled asphalt. □ Stabilize with vegetation. C) Open Storage Piles: □ Apply chemical stabilizers. □ Apply water to the surface of areas of all open storage piles on a daily basis. □ Additionally install temporary coverings / enclosures (not allowed as a primary measure). WATERIAESHANDEING/HAULING A) Materials Handling: □ Thoroughly wet material prior to handling or loading. □ Water and/or mist material while loading to minimize visible emissions. B) Hauling: □ All haul trucks must be effectively covered with a tarp or other suitable enclosure. ROADWAYS/ACCESS/ROINTS A) Unpaved haul / access roads / equipment paths: Restrict vehicle speed to 15 mph. □ Stabilize with gravel and/or recycled asphalt. □ Apply chemical dust suppressants to maintain surface stabilization. □ Water all surfaces as needed to minimize visible emissions. B) Access Points: Vacuum or wet broom daily all dirt or mud on paved road. □ Install a stabilized construction entrance / coarse gravel pad (Required if any hauling on or off site). □ Init, restrict and/or reroute motor vehicle		
□ Mist material after it drops from screen (increase frequency in high winds). □ Use water truck or large hose dedicated to trenching & backfilling operations. SITE STABLIZATION (DISTRUBLE) SUBFACE AREA A) Temporary Stabilization: (Including weekends & holidays) □ Water all areas at least twice a day until a crusted surface is formed. □ Apply chemical stabilizers. □ Additionally use wind fences / barriers / berms (not allowed as a primary measure). When active operations will not occur for more than 15 days: □ Apply dust suppressants to all disturbed areas to maintain stabilization. □ Water all areas at least twice a day until a crusted surface is formed. □ Additionally install temporary coverings / enclosures (not allowed as a primary measure). B) Final Stabilization: Within 8 months after active operations have ceased: □ Pave the affected area. □ Stabilize with gravel and/or recycled asphalt. □ Stabilize with vegetation. C) Open Storage Piles: □ Apply chemical stabilizers. □ Apply water to the surface of areas of all open storage piles on a daily basis. □ Additionally install temporary coverings / enclosures (not allowed as a primary measure). WATERIAL SHANDENCE AREA A) Materials Handling: □ Thoroughly wet material prior to handling or loading. □ Water and/or mist material while loading to minimize visible emissions. B) Hauling: □ All haul trucks must be effectively covered with a tarp or other suitable enclosure. RODINALS ROSINES A) Unpaved haul / access roads / equipment paths: Restrict vehicle speed to 15 mph. □ Stabilize with gravel and/or recycled asphalt. □ Apply chemical dust suppressants to maintain surface stabilization. □ Water all suffaces as needed to minimize visible emissions. B) Access Points: Vacuum or wet broom daily all dirt or mud on paved road. □ Install a stabilized construction entrance / coarse gravel pad (Required if any hauling on or off site). □ Install a wheel washer. □ Limit, restrict and/or reroute motor vehicle access. WATER SUPPLY A) Availability: □ Water storage t		
□ Use water truck or large hose dedicated to trenching & backfilling operations. SITE STABLIZATION/DISTRIBED/SURFACE AREA A) Temporary Stabilization: (Including weekends & holidays) □ Water all areas at least twice a day until a crusted surface is formed. □ Apply chemical stabilizers. □ Additionally use wind fences / barriers / berms (not allowed as a primary measure). When active operations will not occur for more than 15 days: □ Apply dust suppressants to all disturbed areas to maintain stabilization. □ Water all areas at least twice a day until a crusted surface is formed. □ Additionally install temporary coverings / enclosures (not allowed as a primary measure). B) Final Stabilization: Within 8 months after active operations have ceased: □ Pave the affected area. □ Stabilize with gravel and/or recycled asphalt. □ Stabilize with vegetation. C) Open Storage Piles: □ Apply chemical stabilizers. □ Apply chemical stabilizers. □ Apply water to the surface of areas of all open storage piles on a daily basis. □ Additionally install temporary coverings / enclosures (not allowed as a primary measure). WATERIASSANDEING/HABIENG A) Materials Handling: □ Thoroughly wet material prior to handling or loading. □ Water and/or mist material while loading to minimize visible emissions. B) Hauling: □ All haul trucks must be effectively covered with a tarp or other suitable enclosure. **ROADWAYSS/ACCESS**POINTS** A) Unpaved haul / access roads / equipment paths: Restrict vehicle speed to 15 mph. □ Stabilize with gravel and/or recycled asphalt. □ Apply chemical dust suppressants to maintain surface stabilization. □ Water all surfaces as needed to minimize visible emissions. B) Access Points: Vacuum or wet broom daily all dirt or mud on paved road. □ Install a stabilized construction entrance / coarse gravel pad (Required if any hauling on or off site). □ Install a wheel washer. □ Limit, restrict and/or reroute motor vehicle access. **WATER SUPPLEY** A) Availability: □ Water storage tank □ Metere		
A) Temporary Stabilization: (Including weekends & holidays) Water all areas at least twice a day until a crusted surface is formed. Apply chemical stabilizers. Additionally use wind fences / barriers / berms (not allowed as a primary measure). Witen active operations will not occur for more than 15 days: Apply dust suppressants to all disturbed areas to maintain stabilization. Water all areas at least twice a day until a crusted surface is formed. Additionally install temporary coverings / enclosures (not allowed as a primary measure). B) Final Stabilization: Within 8 months after active operations have ceased: Pave the affected area. Stabilize with gravel and/or recycled asphalt. Stabilize with vegetation. C) Open Storage Piles: Apply chemical stabilizers. Apply water to the surface of areas of all open storage piles on a daily basis. Additionally install temporary coverings / enclosures (not allowed as a primary measure). MATERIAL HANDLING: Additionally install temporary coverings / enclosures (not allowed as a primary measure). MATERIAL HANDLING: Additionally install temporary coverings / enclosures (not allowed as a primary measure). MATERIAL HANDLING: Additionally install temporary coverings / enclosures (not allowed as a primary measure). MATERIAL HANDLING: Additionally install temporary coverings / enclosures (not allowed as a primary measure). MATERIAL HANDLING: Additionally install temporary coverings / enclosures (not allowed as a primary measure). MATERIAL HANDLING: Additionally install temporary coverings / enclosures (not allowed as a primary measure). MATERIAL HANDLING: Additionally install temporary coverings / enclosures (not allowed as a primary measure). MATERIAL HANDLING: Additionally install temporary coverings / enclosures (not allowed as a primary measure). MATERIAL HANDLING: Additionally install temporary coverings / enclosures (not allowed as a primary measure). MATERIAL HANDLING: Additionally install temporary coveri		
A) Temporary Stabilization: (Including weekends & holidays) Water all areas at least twice a day until a crusted surface is formed. Apply chemical stabilizers. Additionally use wind fences / barriers / berms (not allowed as a primary measure). When active operations will not occur for more than 15 days: Apply dust suppressants to all disturbed areas to maintain stabilization. Water all areas at least twice a day until a crusted surface is formed. Additionally install temporary coverings / enclosures (not allowed as a primary measure). B) Final Stabilization: Within 8 months after active operations have ceased: Pave the affected area. Stabilize with gravel and/or recycled asphalt. Additionally install temporary coverings / enclosures (not allowed as a primary measure). Additionally install temporary coverings / enclosures (not allowed as a primary measure). Additionally install temporary coverings / enclosures (not allowed as a primary measure). Additionally install temporary coverings / enclosures (not allowed as a primary measure). Additionally install temporary coverings / enclosures (not allowed as a primary measure). Additionally install temporary coverings / enclosures (not allowed as a primary measure). Additionally install temporary coverings / enclosures (not allowed as a primary measure). Additionally install temporary coverings / enclosures (not allowed as a primary measure). Additionally install temporary coverings / enclosures (not allowed as a primary measure). Allowed as a primary meas		
□ Water all areas at least twice a day until a crusted surface is formed. □ Apply chemical stabilizers. □ Additionally use wind fences / barriers / berms (not allowed as a primary measure). When active operations will not occur for more than 15 days: □ Apply dust suppressants to all disturbed areas to maintain stabilization. □ Water all areas at least twice a day until a crusted surface is formed. □ Additionally install temporary coverings / enclosures (not allowed as a primary measure). B) Final Stabilization: Within 8 months after active operations have ceased: □ Pave the affected area. □ Stabilize with gravel and/or recycled asphalt. □ Stabilize with vegetation. C) Open Storage Piles: □ Apply chemical stabilizers. □ Apply water to the surface of areas of all open storage piles on a daily basis. □ Additionally install temporary coverings / enclosures (not allowed as a primary measure). WATERVACE HANDEING HANDEING A) Materials Handling: □ Thoroughly wet material prior to handling or loading. □ Water and/or mist material while loading to minimize visible emissions. B) Hauling: □ All haul trucks must be effectively covered with a tarp or other suitable enclosure. ROADWAS_ACCESS_POINTS A) Unpaved haul / access roads / equipment paths: Restrict vehicle speed to 15 mph. □ Stabilize with gravel and/or recycled asphalt. □ Apply chemical dust suppressants to maintain surface stabilization. □ Water all surfaces as needed to minimize visible emissions. B) Access Points: Vacuum or wet broom daily all dirt or mud on paved road. □ Install a stabilized construction entrance / coarse gravel pad (Required if any hauling on or off site). □ Install a wheel washer. □ Limit, restrict and/or reroute motor vehicle access. WATER SUPPLET A) Availability: □ Water storage tank □ Metered hydrant □ Hose bibb □ Other:		
□ Apply chemical stabilizers. □ Additionally use wind fences / barriers / berms (not allowed as a primary measure). When active operations will not occur for more than 15 days: □ Apply dust suppressants to all disturbed areas to maintain stabilization. □ Water all areas at least twice a day until a crusted surface is formed. □ Additionally install temporary coverings / enclosures (not allowed as a primary measure). B) Final Stabilization: Within 8 months after active operations have ceased: □ Pave the affected area. □ Stabilize with gravel and/or recycled asphalt. □ Stabilize with vegetation. C) Open Storage Piles: □ Apply chemical stabilizers. □ Apply water to the surface of areas of all open storage piles on a daily basis. □ Additionally install temporary coverings / enclosures (not allowed as a primary measure). Waterials Handling: □ Thoroughly wet material prior to handling or loading. □ Water and/or mist material while loading to minimize visible emissions. B) Hauling: □ All haul trucks must be effectively covered with a tarp or other suitable enclosure. **ROADWAYS_FACCESS_ROINTS** A) Unpaved haul / access roads / equipment paths: Restrict vehicle speed to 15 mph. □ Stabilize with gravel and/or recycled asphalt. □ Apply chemical dust suppressants to maintain surface stabilization. □ Water all surfaces as needed to minimize visible emissions. B) Access Points: Vacuum or wet broom daily all dirt or mud on paved road. □ Install a stabilized construction entrance / coarse gravel pad (Required if any hauling on or off site). □ Install a wheel washer. □ Limit, restrict and/or reroute motor vehicle access. WATERSUPPE** A) Availability: □ Water storage tank □ Metered hydrant □ Hose bibb □ Other: □ Hose bibb □ Other: □ Hose bibb □ Other:		
□ Additionally use wind fences / barriers / berms (not allowed as a primary measure). When active operations will not occur for more than 15 days: □ Apply dust suppressants to all disturbed areas to maintain stabilization. □ Water all areas at least twice a day until a crusted surface is formed. □ Additionally install temporary coverings / enclosures (not allowed as a primary measure). B) Final Stabilization: Within 8 months after active operations have ceased: □ Pave the affected area. □ Stabilize with gravel and/or recycled asphalt. □ Stabilize with vegetation. C) Open Storage Piles: □ Apply chemical stabilizers. □ Apply water to the surface of areas of all open storage piles on a daily basis. □ Additionally install temporary coverings / enclosures (not allowed as a primary measure). WATERIALS HANDEING HALLING A) Materials Handling: □ Thoroughly wet material prior to handling or loading. □ Water and/or mist material while loading to minimize visible emissions. B) Hauling: □ All haul trucks must be effectively covered with a tarp or other suitable enclosure. **ROADWANSTACCESS POINTS** A) Unpaved haul / access roads / equipment paths: Restrict vehicle speed to 15 mph. □ Stabilize with gravel and/or recycled asphalt. □ Apply chemical dust suppressants to maintain surface stabilization. □ Water all surfaces as needed to minimize visible emissions. B) Access Points: Vacuum or wet broom daily all dirt or mud on paved road. □ Install a stabilized construction entrance / coarse gravel pad (Required if any hauling on or off site). □ Install a wheel washer. □ Limit, restrict and/or reroute motor vehicle access. WATER SUPPLY* A) Availability: □ Water storage tank □ Metered hydrant □ Hose bibb □ Other: □ Other: □ Hose bibb □ Other:		
When active operations will not occur for more than 15 days: Apply dust suppressants to all disturbed areas to maintain stabilization. Water all areas at least twice a day until a crusted surface is formed. Additionally install temporary coverings / enclosures (not allowed as a primary measure). B) Final Stabilization: Within 8 months after active operations have ceased: Pave the affected area. Stabilize with gravel and/or recycled asphalt. Stabilize with vegetation. C) Open Storage Files: Apply chemical stabilizers. Apply water to the surface of areas of all open storage piles on a daily basis. Additionally install temporary coverings / enclosures (not allowed as a primary measure). MATERIALS HANDEING HALLEING A) Materials Handling: Water and/or mist material while loading or loading. Water and/or mist material while loading to minimize visible emissions. B) Hauling: All haul trucks must be effectively covered with a tarp or other suitable enclosure. **CADWAYS ACCESS POINTS** A) Unpaved haul / access roads / equipment paths: Restrict vehicle speed to 15 mph. Stabilize with gravel and/or recycled asphalt. Apply chemical dust suppressants to maintain surface stabilization. Water all surfaces as needed to minimize visible emissions. B) Access Points: Vacuum or wet broom daily all dirt or mud on paved road. Install a stabilized construction entrance / coarse gravel pad (Required if any hauling on or off site). Install a wheel washer. Limit, restrict and/or reroute motor vehicle access. WATER SUPPLY A) Availability: Water storage tank Metered hydrant Hose bibb Other: Hose bibb Other:		
□ Apply dust suppressants to all disturbed areas to maintain stabilization. □ Water all areas at least twice a day until a crusted surface is formed. □ Additionally install temporary coverings / enclosures (not allowed as a primary measure). B) Final Stabilization: Within 8 months after active operations have ceased: □ Pave the affected area. □ Stabilize with gravel and/or recycled asphalt. □ Stabilize with vegetation. C) Open Storage Piles: □ Apply chemical stabilizers. □ Apply water to the surface of areas of all open storage piles on a daily basis. □ Additionally install temporary coverings / enclosures (not allowed as a primary measure). MATERIAL HANDEING		
□ Water all areas at least twice a day until a crusted surface is formed. □ Additionally install temporary coverings / enclosures (not allowed as a primary measure). B) Final Stabilization: Within 8 months after active operations have ceased: □ Pave the affected area. □ Stabilize with gravel and/or recycled asphalt. □ Stabilize with vegetation. C) Open Storage Piles: □ Apply chemical stabilizers. □ Apply water to the surface of areas of all open storage piles on a daily basis. □ Additionally install temporary coverings / enclosures (not allowed as a primary measure). MATERIALS HANDENG HATELING A) Materials Handling: □ Thoroughly wet material prior to handling or loading. □ Water and/or mist material while loading to minimize visible emissions. B) Hauling: □ All haul trucks must be effectively covered with a tarp or other suitable enclosure. ROADWAYS ACCESS ROINTS A) Unpaved haul / access roads / equipment paths: Restrict vehicle speed to 15 mph. □ Stabilize with gravel and/or recycled asphalt. □ Apply chemical dust suppressants to maintain surface stabilization. □ Water all surfaces as needed to minimize visible emissions. B) Access Points: Vacuum or wet broom daily all dirt or mud on paved road. □ Install a stabilized construction entrance / coarse gravel pad (Required if any hauling on or off site). □ Install a wheel washer. □ Limit, restrict and/or reroute motor vehicle access. WATER SUPPLY A) Availability: □ Water storage tank □ Metered hydrant □ Hose bibb □ Other: □ Other:		
B) Final Stabilization: Within 8 months after active operations have ceased: Pave the affected area. Stabilize with gravel and/or recycled asphalt. Stabilize with vegetation. C) Open Storage Piles: Apply chemical stabilizers. Apply water to the surface of areas of all open storage piles on a daily basis. Additionally install temporary coverings / enclosures (not allowed as a primary measure). Waterials Handling: Thoroughly wet material prior to handling or loading. Water and/or mist material while loading to minimize visible emissions. Hauling: All haul trucks must be effectively covered with a tarp or other suitable enclosure. ROADWANSTACCESS POINTS A) Unpaved haul / access roads / equipment paths: Restrict vehicle speed to 15 mph. Stabilize with gravel and/or recycled asphalt. Apply chemical dust suppressants to maintain surface stabilization. Water all surfaces as needed to minimize visible emissions. B) Access Points: Vacuum or wet broom daily all dirt or mud on paved road. Install a stabilized construction entrance / coarse gravel pad (Required if any hauling on or off site). Install a wheel washer. Limit, restrict and/or reroute motor vehicle access. WATER SUPPEN A) Availability: Water storage tank Metered hydrant Hose bibb Other:		
□ Pave the affected area. □ Stabilize with gravel and/or recycled asphalt. □ Stabilize with vegetation. C) Open Storage Piles: □ Apply chemical stabilizers. □ Apply water to the surface of areas of all open storage piles on a daily basis. □ Additionally install temporary coverings / enclosures (not allowed as a primary measure). MATERIALS HANDLING: □ Thoroughly wet material prior to handling or loading. □ Water and/or mist material while loading to minimize visible emissions. B) Hauling: □ All haul trucks must be effectively covered with a tarp or other suitable enclosure. MADWAYS ACCESS POINTS A) Unpaved haul / access roads / equipment paths: Restrict vehicle speed to 15 mph. □ Stabilize with gravel and/or recycled asphalt. □ Apply chemical dust suppressants to maintain surface stabilization. □ Water all surfaces as needed to minimize visible emissions. B) Access Points: Vacuum or wet broom daily all dirt or mud on paved road. □ Install a stabilized construction entrance / coarse gravel pad (Required if any hauling on or off site). □ Install a wheel washer. □ Limit, restrict and/or reroute motor vehicle access. WATER SUPPLET A) Availability: □ Water storage tank □ Metered hydrant □ Hose bibb □ Other:	Additionally install temporary coverings / enclosures (not allowed as a primary measure).	
C) Open Storage Piles: Apply chemical stabilizers. Apply water to the surface of areas of all open storage piles on a daily basis. Additionally install temporary coverings / enclosures (not allowed as a primary measure). MATERIALS HANDLING: Thoroughly wet material prior to handling or loading. Water and/or mist material while loading to minimize visible emissions. B) Hauting: All haut trucks must be effectively covered with a tarp or other suitable enclosure. ROADWAYS ACCESS POINTS A) Unpaved haut / access roads / equipment paths: Restrict vehicle speed to 15 mph. Stabilize with gravel and/or recycled asphalt. Apply chemical dust suppressants to maintain surface stabilization. Water all surfaces as needed to minimize visible emissions. B) Access Points: Vacuum or wet broom daily all dirt or mud on paved road. Install a stabilized construction entrance / coarse gravel pad (Required if any hauling on or off site). Install a wheel washer. Limit, restrict and/or reroute motor vehicle access. WATER SUPPLY A) Availability: Water storage tank Metered hydrant Hose bibb Other:		
□ Apply chemical stabilizers. □ Apply water to the surface of areas of all open storage piles on a daily basis. □ Additionally install temporary coverings / enclosures (not allowed as a primary measure). MATERIALS HANDEING HAULING		ion.
□ Apply water to the surface of areas of all open storage piles on a daily basis. □ Additionally install temporary coverings / enclosures (not allowed as a primary measure). MATERIAL HANDENC HAULING		
A) Materials Handling: Thoroughly wet material prior to handling or loading. Water and/or mist material while loading to minimize visible emissions. B) Hauling: All haul trucks must be effectively covered with a tarp or other suitable enclosure. ROADWAYS/ACCESS POINTS A) Unpaved haul / access roads / equipment paths: Restrict vehicle speed to 15 mph. Stabilize with gravel and/or recycled asphalt. Apply chemical dust suppressants to maintain surface stabilization. Water all surfaces as needed to minimize visible emissions. B) Access Points: Vacuum or wet broom daily all dirt or mud on paved road. Install a stabilized construction entrance / coarse gravel pad (Required if any hauling on or off site). Install a wheel washer. Limit, restrict and/or reroute motor vehicle access. WATER SUPPLY A) Availability: Water storage tank D Metered hydrant D Hose bibb D Other:		
A) Materials Handling: Thoroughly wet material prior to handling or loading. Water and/or mist material while loading to minimize visible emissions. B) Hauling: All haul trucks must be effectively covered with a tarp or other suitable enclosure. ROADWAYS ACCESS POINTS		
A) Materials Handling: Thoroughly wet material prior to handling or loading. Water and/or mist material while loading to minimize visible emissions. Hauling: All haul trucks must be effectively covered with a tarp or other suitable enclosure. ROADWAYS_ACCESS_POINTS		
□ Thoroughly wet material prior to handling or loading. □ Water and/or mist material while loading to minimize visible emissions. B) Hauling: □ All haul trucks must be effectively covered with a tarp or other suitable enclosure. ROADWAYS ACCESS POINTS A) Unpaved haul / access roads / equipment paths: Restrict vehicle speed to 15 mph. □ Stabilize with gravel and/or recycled asphalt. □ Apply chemical dust suppressants to maintain surface stabilization. □ Water all surfaces as needed to minimize visible emissions. B) Access Points: Vacuum or wet broom daily all dirt or mud on paved road. □ Install a stabilized construction entrance / coarse gravel pad (Required if any hauling on or off site). □ Install a wheel washer. □ Limit, restrict and/or reroute motor vehicle access. WATER SUPPLY A) Availability: □ Water storage tank □ Metered hydrant □ Hose bibb □ Other:		
□ Water and/or mist material while loading to minimize visible emissions. B) Hauling: □ All haul trucks must be effectively covered with a tarp or other suitable enclosure. ROADWAYS ACCESS POINTS A) Unpaved haul / access roads / equipment paths: Restrict vehicle speed to 15 mph. □ Stabilize with gravel and/or recycled asphalt. □ Apply chemical dust suppressants to maintain surface stabilization. □ Water all surfaces as needed to minimize visible emissions. B) Access Points: Vacuum or wet broom daily all dirt or mud on paved road. □ Install a stabilized construction entrance / coarse gravel pad (Required if any hauling on or off site). □ Install a wheel washer. □ Limit, restrict and/or reroute motor vehicle access. WATER SUPPLY A) Availability: □ Water storage tank □ Metered hydrant □ Hose bibb □ Other:		
B) Hauling: All haul trucks must be effectively covered with a tarp or other suitable enclosure. ROADWAYS / ACCESS POINTS A) Unpaved haul / access roads / equipment paths: Restrict vehicle speed to 15 mph. Stabilize with gravel and/or recycled asphalt. Apply chemical dust suppressants to maintain surface stabilization. Water all surfaces as needed to minimize visible emissions. B) Access Points: Vacuum or wet broom daily all dirt or mud on paved road. Install a stabilized construction entrance / coarse gravel pad (Required if any hauling on or off site). Install a wheel washer. Limit, restrict and/or reroute motor vehicle access. WATER SUPPLY A) Availability: Water storage tank Metered hydrant Hose bibb Other:		
A) Unpaved haul / access roads / equipment paths: Restrict vehicle speed to 15 mph. Stabilize with gravel and/or recycled asphalt. Apply chemical dust suppressants to maintain surface stabilization. Water all surfaces as needed to minimize visible emissions. B) Access Points: Vacuum or wet broom daily all dirt or mud on paved road. Install a stabilized construction entrance / coarse gravel pad (Required if any hauling on or off site). Install a wheel washer. Limit, restrict and/or reroute motor vehicle access. WATER SUPPLY A) Availability: Water storage tank Metered hydrant Hose bibb Other:		
□ Stabilize with gravel and/or recycled asphalt. □ Apply chemical dust suppressants to maintain surface stabilization. □ Water all surfaces as needed to minimize visible emissions. B) Access Points: Vacuum or wet broom daily all dirt or mud on paved road. □ Install a stabilized construction entrance / coarse gravel pad (Required if any hauling on or off site). □ Install a wheel washer. □ Limit, restrict and/or reroute motor vehicle access. WATER SUPPLY A) Availability: □ Water storage tank □ Metered hydrant □ Hose bibb □ Other:		
□ Apply chemical dust suppressants to maintain surface stabilization. □ Water all surfaces as needed to minimize visible emissions. B) Access Points: Vacuum or wet broom daily all dirt or mud on paved road. □ Install a stabilized construction entrance / coarse gravel pad (Required if any hauling on or off site). □ Install a wheel washer. □ Limit, restrict and/or reroute motor vehicle access. WATER SUPPLY A) Availability: □ Water storage tank □ Metered hydrant □ Hose bibb □ Other:		
□ Water all surfaces as needed to minimize visible emissions. B) Access Points: Vacuum or wet broom daily all dirt or mud on paved road. □ Install a stabilized construction entrance / coarse gravel pad (Required if any hauling on or off site). □ Install a wheel washer. □ Limit, restrict and/or reroute motor vehicle access. WATER SUPPLY A) Availability: □ Water storage tank □ Metered hydrant □ Hose bibb □ Other:		
B) Access Points: Vacuum or wet broom daily all dirt or mud on paved road. Install a stabilized construction entrance / coarse gravel pad (Required if any hauling on or off site). Install a wheel washer. Limit, restrict and/or reroute motor vehicle access. WATER SUPPLY A) Availability: Water storage tank Metered hydrant Hose bibb Other:		
□ Install a stabilized construction entrance / coarse gravel pad (Required if any hauling on or off site). □ Install a wheel washer. □ Limit, restrict and/or reroute motor vehicle access. WATER SUPPLY A) Availability: □ Water storage tank □ Metered hydrant □ Hose bibb □ Other:		
□ Install a wheel washer. □ Limit, restrict and/or reroute motor vehicle access. WATER SUPPLY A) Availability: □ Water storage tank □ Metered hydrant □ Hose bibb □ Other:		
□ Limit, restrict and/or reroute motor vehicle access. WATER SUPPLY A) Availability: □ Water storage tank □ Metered hydrant □ Hose bibb □ Other:		
WATER SUPPLY A) Availability: Water storage tank Metered hydrant Hose bibb Other:		
A) Availability: Water storage tank Metered hydrant Hose bibb Other:		
= Tyrica uccion garden up noce up opinion		
	DI Application. Il by water index[3] # ganduck II by noses II by spiritifiers	

I hereby certify that I am familiar with the operations presented above and agree to conduct all operations in compliance with the above, with Maricopa County Rule 310 and with all applicable environmental regulations.

OWNER OR AUTHORIZED AGENT SIGNATURE

Printed Name & Title

PERMIT#	
---------	--

е

TOWN OF PARADISE VALLEY ENGINEERING DEPARTMENT

RIGHT-OF-WAY PERMIT EMERGENCY DATA SHEET *

Applicant		
(Utility Company, Licensed ROW)	General Co	ntractor, or Sub Contractor licensed to work in the
Location of Work		
Nature of Work		
Contact Person		
Office No.	_ Ext	Mobile
Pager		24-Hr. No
CONTRACTOR (ROW Lice	nsed Gene	ral Contractor or Sub Contractor)
Company Name		
Contact Person		
Office No.		24-Hr. No
Mobile		Pager
Alternate Contact Person _		
Mobile		Pager
TRAFFIC BARRICADE CO	MPANY	
Company Name		
Contact Person		
Office No.		24-Hr. No
Mobile		Pager

^{*}Any changes need to be emailed to erudy@paradisevalleyaz.gov and approved prior to any construction.



OFFICE OF:

6401 EAST LINCOLN DRIVE TOWN OF PARADISE VALLEY, ARIZONA 85253-4399 PHONE: (480) 948-7411

FAX: (480) 951-3715

TD: (480) 483-1811

IMPORTANT NOTICE

THE APPROVED RIGHT-OF-WAY PERMIT MUST BE POSTED ON THE JOB SITE DURING CONSTRUCTION. WORK WILL BE STOPPED IF THE APPROVED PERMIT IS NOT POSTED.



